STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

09/ 19/ 02
12-0C2604
12- ORA-241-17.5/24.9

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 5
NUMBER OF BI DDERS 3
Bl D RANK

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

BI D SUMMARY

DEPARTMENT

I N ORANGE COUNTY IN M SSION VI EJO,
LAKE FOREST AND | RVI NE AT VARI QUS

LOCATI ONS

ASPHALT CONCRETE OVERLAY

OF TRANSPORTATI ON

Bl D245
PACE 1
09/ 23/ 02

CONTRACT CODE '"H '

19 CONTRACT | TEMS

FEDERAL Al D NONE

TOTAL NUMBER OF WORKI NG DAYS

127, 922. 95

CONSTRUCTI ON AND

FUND TOTAL HMVL 0
ENG NEERS EST 983, 000. 00 AMOUNT UNDER
Bl D TOTAL Bl DDER | D

855, 077. 05 1 R J NCBLE COWPANY
P O BOX 620
ORANGE CA 92856

985, 938. 85 2 M AHVADI
ENG NEERI NG | NC
133 N PI XLEY STREET
ORANGE CA 92868

1, 027, 583. 00 3 EXCEL PAVI NG COVPANY

Y

2230 LEMON AVENUE
LONG BEACH CA 90806

PERCENT UNDER EST 13.01

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

714 637-1550
00782908
FAX 714 637-6321

714 538-5156
00743775
FAX 714 538-5157

55

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

CC PREF CLAI MED

SB PREF CLAI MED
BID IS OVER SBP

3. 0%

PREFERENCE LIM TS

562 599-5841
00688659
FAX 562 591- 7485

CC PREF CLAI MED



12- 0C2604 Bl D245

12- ORA- 241 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 19/ 02 09/ 23/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PAVEMENT RECYCLI NG SYSTEMS | NC COLD M LL
P O BOX 1266
RI VERSI DE CA 92502
SUDHAKAR COVPANY STRI PI NG
P O BOX 8128

REDLANDS CA 92375



12- 0C2604 Bl D245

12- ORA- 241 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 19/ 02 09/ 23/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY ITEMS 5 THRU 7 AND 12 THRU 18 ( PARTI AL)
FREMONT CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 PAVEMENT RECYCLI NG COLD PLANE
Rl VERSI DE CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS
FALLBROOK CA
W C C CONSTRUCTORS TRAFFI C CONTROL AND EQUI PMENT RENTAL

LUCERNE VALLEY CA

WORKS STRI PI NG AND NMARKI NG STRI PI NG
VEEST COVI NA CA



12- 0C2604 Bl D245

12- ORA- 241 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 19/ 02 09/ 23/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 070020 WARRANTY LS LUMP SUM 5, 500. 00* 5, 500. 00

2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 11, 000. 00* 11, 000. 00

3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 45, 000. 00* 45, 000. 00
4 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 8, 000. 00* 8, 000. 00

5 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 14, 800 1.55 22, 940. 00

STRI PE

6 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 18, 800 1.05 19, 740. 00

7 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 420 16. 00 6, 720. 00

8 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2,370 12. 00 28, 440. 00

(25 MM MAXI MUM)

9 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 11 750. 00 8, 250. 00
10 390127 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 9, 770 59. 00 576, 430. 00
11 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 49 700. 00 34, 300. 00
12 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 420 29. 00 12, 180. 00
13 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 30, 200 .55 16, 610. 00
14 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 860 3.00 8, 580. 00
15 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 301 3.00 903. 00

(BROKEN 3.66 M- 0.92 M
16 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 461 1.05 484. 05
(BROKEN 5.18 M- 2.14 M

17 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 5, 000 1.20 6, 000. 00
18 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 000 3.00 9, 000. 00
19 999990 MOBI LI ZATI ON LS LUMP SUM 35, 000. 00* 35, 000. 00

TOTAL 855, 077. 05



12- 0C2604 Bl D245

12- ORA- 241 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 19/ 02 09/ 23/ 02
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 19, 400. 00* 19400. 00 5, 000. 00* 5000. 00
2 20, 000. 00* 20000. 00 12, 000. 00~ 12000. 00
3 45, 000. 00* 45000. 00 40, 000. 00* 40000. 00
4 25, 000. 00* 25000. 00 15, 000. 00~ 15000. 00
5 2.25 33300. 00 2.00 29600. 00
6 1.25 23500. 00 1.50 28200. 00
7 20. 00 8400. 00 19. 00 7980. 00
8 7.00 16590. 00 13.50 31995. 00
9 1, 000. 00 11000. 00 600. 00 6600. 00
10 60. 00 586200. 00 74. 50 727865. 00
11 1, 200. 00 58800. 00 230. 00 11270. 00
12 30. 00 12600. 00 27.00 11340. 00
13 .80 24160. 00 1.00 30200. 00
14 2.25 6435. 00 2.00 5720. 00
15 2.25 677. 25 2.00 602. 00
16 .60 276. 60 1.00 461. 00
17 1.50 7500. 00 1.25 6250. 00
18 2.75 8250. 00 2.50 7500. 00
19 78, 850. 00* 78850. 00 50, 000. 00* 50000. 00
TOT 985, 938. 85 1, 027, 583. 00



